

ESTIMATE

EST-001

[Your Company Name]
[Address Line 1]
[City, State, Zip]
[Email/Phone]

CLIENT
[Client Name]
[Company Name]
[Project Name/ID]

DATE ISSUED
[MM/DD/YYYY]

VALID UNTIL
[MM/DD/YYYY]

Sprint / User Story	Complexity (Points/Hours)	Rate	Amount
Sprint 1: Discovery & Core Architecture Environment setup, Auth module, DB schema	40	\$0.00	\$0.00
Sprint 2: [Feature Set Name] UI Mockups, API Integration, Testing	40	\$0.00	\$0.00
Sprint 3: [Feature Set Name] Refinement, QA, Deployment Prep	40	\$0.00	\$0.00
Subtotal: \$0.00			

Contingency (10%): \$0.00

Estimated Total: \$0.00

NOTES & AGILE TERMS

This is a high-level estimate based on current backlog visibility. Final costs may vary based on velocity and scope changes defined during Sprint Planning. Pricing is based on a Time & Materials (T&M) model.